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A Century of Integrity in Infrastructure 

ADDENDUM NO. 1 
STREET RESURFACING 

TOWN OF HILLSBOROUGH 
FEBRUARY 26, 2026 

 
To All Bidding Contractors 
 
The following item supersedes the bid documents dated March 12, 2026 PUBLIC BID 
OPENING, and shall become a part of those bid documents with full force and effect, as though 
set forth therein. Bidders shall acknowledge receipt of this Addendum No.1 on the BID 
DOCUMENT. 
 
ITEM 1: Added to CONTRACT TIME AND LIQUIDATED DAMAGES 
The following General Provision for the Town’s Debarment Policy shall become a   part of the bid 
documents with full force and effect, as though set forth therein.  
 

INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES 
DAY AND TIME RESTRICITONS section will be as shown below: 

Maps 1,2,3,4,7,8,9,10 and 11 
 

Sunday through Saturday: 7:00 P.M. to 7:00 A.M. 
 
 

Maps 5 and 6 
Monday, Tuesday, Thursday and Friday: 4:00 P.M. – 9:00 A.M. 

Wednesday: No Work 
Friday 4:00 P.M. until Saturday 7:00 A.M. 

Saturday 7:00 P.M. until Sunday at 7:00 A.M. 
Sunday 7:00 P.M. until Monday 9:00 A.M. 

 
ITEM 2: Pre-Bid Meeting Summary 

The attached “2026-HILLS.RESURF: STREET RESURFACING Pre-Bid Meeting 
Summary” shall become a part of the bid documents with full force and effect, as 
though set forth therein. 
 

End of Addendum No.1 
 

 
Delbert Roddenberry, P.E. 
Assistant Vice President – Asset Management 
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TOWN OF HILLSBOROUGH 
PUBLIC WORKS DIVISION 
PREBID SUMMARY FOR 

PROJECT NUMBER: 2026-HILLS.RESURF: STREET RESURFACING 
 

DATE:   February 26, 2026, at 11:00 am. 
 

LOCATION: Volkert’s office at 5430 Wade Park Blvd., Suite 410, Raleigh, NC 27607 and via 
TEAMS 

 
Items discussed during the Pre-Bid meeting: 

1. Welcome and Introductions 
2. Description of Work: Approximately 2.67 miles of Contract Resurfacing on Town streets 

listed in the Proposal in Summary of Quantities and the Location Map found in the 
Appendix.  

3. General Comments- Pre‐bid non-mandatory. 
4. Make sure to read instructions to bidders and fully execute the contract – Failure to execute 

bid form could result in disqualify of the bidder – we don’t want that to happen.  
5. Performance and Payment Bonds are required of the awarded bidder 
6. All questions shall be directed in writing to Delbert Roddenberry, at 

Delbert.Roddenberry@Volkert.com. 
7. Tommy Byrd will serve as the day-to-day Project Manager.  
8. Brian Tatum is the Hillsborough Town Public Works Supervisor  
9. Questions will be accepted until:  Thursday, March 3, 2026, by 5:00 pm and if necessary, a 

final addendum will be issued by March 4, 2026, by 5:00 pm.   
10. Sealed Bids must be received by 2:00 pm on March 12, 2026, at Volkert’s office at 5430 

Wade Park Blvd., Suite 410, Raleigh, NC 27607 
11. Bid Proposal Required Submittal 
12. This is Seal Bid Contract 
13. Fully complete set of forms and bids sheets – hate for a bid to be disqualified for lack of a 

signature. 
14. Complete Affidavit A – List of the Good Faith Effort 
15. Complete Affidavit B or C which ever applies 
16. List of all Subcontractors 
17. Must have appropriate Contractor’s License 
18. Contractors and Subcontractors are Not required to be NCDOT Prequalified  
19. If project is within budget constraints a Notice of Award will be issued within 10 business 

days by the Town. 
20. Town reserves the right to delete or add streets to the contract depending on availability 

of funds and the low bid prices. 

mailto:Delbert.Roddenberry@Volkert.com


Volkert, Inc. 
Address 

City, State, Zip 
Phone Number 

www.volkert.com  
 

   

 

21. Low Bidder will have 10 days to submit Performance and Payment Bonds once Notice of 
Award is issued. 

22. Town will sign the Agreement upon receipt of Performance and Payment Bonds, typically 
within 10 days. 

23. Notice to Proceed will be issued 10 days following execution of the Agreement by the Town.  
24. Availability date is April 1, 2026, or Date of NTP, whichever occurs first. 
25. Completion Date is May 31, 2026.   
26. Liquidated damages are $500 per calendar day. 
27. The 2024 NCDOT Standard Specifications shall apply unless otherwise noted in the proposal.  
28. One year guarantee on all work upon completion.  
29. Successful contractor representatives will be required to attend pre-construction and 

monthly meetings. 
30. Contractor is responsible for providing own toilet facilities. 
31. Construction engineering inspection to be provided by the Volkert inspections team led by 

Tommy Byrd.   
32. Contractors will be required to clean‐up the work area and remove debris daily.  
33. Contractor shall provide a construction schedule so the Town can place in local newspapers 

and on the Town’s website. 
34. Project has no State or federal funding – Certified Payroll, Davis Bacon or Buy America are 

not required by the contractor.  
35. Payments will be made monthly upon certification by the construction inspector and 

engineer.  
36. Renewal of Contract – At the option of the Town, the contract may be extended for two 

additional years. Quantities will be adjusted annually to correspond to the budget and 
Engineer’s estimated quantities. Page 19  (Note: Updated streets and quantities for Year 
2027 Resurfacing will be available in Fall (Sep) 2026. Date of completion will be Spring (May) 
2027. 

37. Time-Restriction – Allowable Work hours: Monday – Friday between normal business 
hours of 7am to 7 pm Maps 1-4, 7-11. Monday, Tuesday, Thursday, Friday 9am-4pm and 
Saturday, Sunday 7am-7pm Map 5,6 

38. Holiday Lane closures are not permitted for Easter or Memorial Day. Page 19. 
39. Failure to remove temporary traffic control devices could result in $500 in Liquidated 

Damages per hour. Page 20. 
40. Note General Provision on page 18 for Prosecution of Work and Liquidated Damages.  

Suspension of work by the contractor could result in $250 per calendar day in Liquidated 
Damages. 

41. Site Ethics and conduct – contractor employees should be mindful of attire, language and 
attitude while on jobsite.  No loud or inappropriate music. 
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42. The Contractor will be responsible for any damage to Town or individual property – The 
contractor is encouraged to document existing conditions prior to beginning any work.  It is 
recommended that a copy of the pictures/video be shared with Engineer.  

43. There will be no price adjustments for Fuel. 
44. There will be a price adjustment for asphalt binder for plant mix based on February 1, 

2026, terminal price. Page 28 
45. Patching existing pavement will be by Mill Patch. Page 31.  Volkert will mark the areas to be 

patched.   
46. Special provision for Manhole Meter boxes, and valve boxes adjustments.  And requires 

Rapid set grout, Mortar, or Concrete that will be load bearing in 60 minutes. Page 31. 
47. Any worn or damaged rings or covers that need to be replaced will be provided by the Town 

at no cost to the contractor. Need to let Tommy know asap once the contract is awarded. 
48. Estimated quantities for each street are listed in the Summary of Quantities on Appendix 

Page D-5.  Note 1 ¼” milling and Incidental Milling for some streets.  See Detail in the 
Appendix for Incidental Milling. Profile milling 0-7’ on Map 6 

49. Crosswalks and Stop bars are to be replaced where they currently exist 
50. Stamped Asphalt on Map 5. Page 36 Needs to match existing. 
51. Asphalt density method. Core or nuclear. Test reports are to be provided. 
52. Thank you for your interest in the Town of Hillsborough project and for taking the time and 

effort to submit bid; we recognize it is an expense. 
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MEETING MINUTES 
for 

TOWN OF HILLSBOROUGH 
PUBLIC WORKS DIVISION 
PREBID SUMMARY FOR 

PROJECT NUMBER: 2026-HILLS.RESURF: STREET RESURFACING 
 

Meeting Attendees: 

• Town of Hillsborough Representative: Brian Tatum, Public Works Supervisor 

• Delbert Roddenberry, Project Manager 

• Tommy Byrd, Project Administrator,  

• Shelton Burnette, CEI Technician 

Contractors Represented: 

• Sunrock Industries, LLC 

• Turner Asphalt, LLC 

 

After introductions, Items 2-52 of the pre-bib meeting agenda were discussed by Volkert staff with 

emphasis on the following items: 

• Due dates and times for questions, Bid opening 

• The Town is reserving the right to add or delete streets to conform with available funds. 

• The Town’s option to extend the contract for two one-year periods.  Noted the 2027 contract 

will be ready to let in Fall of this year with a completion date in May. 

• Maps 5 &6 - New time restrictions for these two maps and option for the contractor to work on 

Saturday and Sundays 

• Stamped Asphalt on Map 6 (Picture of existing presented) 
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The following three questions were asked: 

1. Who does the asphalt density testing mentioned in Item 51? 

Answer: The contractor will be responsible for the density tests and providing the reports. 

2. Does the contract require goals for minority businesses?  

 Answer: The Owner has developed a goal of ten percent (10%) for participation of minority         

business enterprises (Page I of Bid Document) 

3. Is shoulder reconstruction required? 

Answer: The town will do any shoulder work needed. 

 

 

 

 



TOWN OF HILLSBOROUGH 

PUBLIC WORKS DIVISION 

CONTRACT PROPOSAL 

PROJECT NUMBER: 2026 Town of Hillsborough Resurfacing 

STREET RESURFACING: 

DESCRIPTION: Town of Hillsborough 2026 Pavement Resurfacing, 1-1/4” Resurfacing, 
Milling, S9.5B Surface Course, Asphalt Patching, Utility Adjustments, and Traffic Control. 

PUBLIC BID OPENING: March 12, 2026 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE 
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING 
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $50,000 OR MORE, 
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD OR SBE PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER 
APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, 
HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

___________________________________________________________________________________ 
ADDRESS OF BIDDER

RETURN BIDS TO: Volkert, Inc. 
Attention: Delbert Roddenberry, PE 
5430 Wade Park Blvd, Suite 410     
Raleigh, NC  27607  



INSTRUCTIONS TO BIDDERS 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND 
SUBMITTING YOUR BID. 
All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with 
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 

1. The bid sheet furnished by T.O.H. with the proposal shall be used and shall not be altered in any manner. DO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

2. All entries on the bid sheet, including signatures, shall be written in ink.
3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items

shall be written in figures.
4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by

multiplying each unit bid by the quantity for that item and shall be written in figures in the "Amount Bid" column of
the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto
in ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following information:
a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.
b. Name and signature of individual or representative submitting bid and position or title.
c. Name, signature, and position or title of witness.
d. Federal Identification Number (or Social Security Number of Individual)
e. Contractor's License Number (if Applicable)

8. Bids submitted by corporations shall bear the seal of the corporation.
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract

pursuant to an award.
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED MAY BE EMAILED TO

Delbert. Roddenberry@volkert.com or BE PLACED IN A SEALED ENVELOPE AND SHALL HAVE
BEEN DELIVERED TO AND RECEIVED IN VOLKERT’S OFFICE BY;

TIME: _2:00 PM 
DATE: March 12, 2026 

12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:

Volkert, Inc. 
Attention: Delbert Roddenberry, PE              
5430 Wade Park Blvd, Suite 410 
Raleigh, NC  27607  

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder 
in accordance with Section 102 (excluding 102-2 and 102-11) of the NCDOT Standard 
Specifications for Roads and Structures 2024. The lowest responsible BIDDER will be 
notified that his bid has been accepted and that he has been awarded the contract. The 
Town of Hillsborough reserves the right to reject any or all bids. 

mailto:%20%20%20%20%20%20%20%20Delbert.%20Roddenberry@volkert.com%20
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Town of Hillsborough Resurfacing 
Project No: 2026-HILLS.RESURF 

Advertisement for Bids 

Sealed bids will be received until 2:00 p.m., EST March 12, 2026, by Volkert, Inc 
for the 1 1/4” Resurfacing of the Town Streets identified in this Proposal. 

The required Bid Documents may be mailed or hand delivered to the address listed below 
before March 12, 2026 at 2:00 PM. Electronic copies of completed Bid documents may be 
emailed to Delbert.Roddenberry@volkert.com before March 12, 2026 at 2:00 PM. Upon 
request 2 copies of the original documents will need to be submitted to the address listed 
below by the end of the following business day. 

Because of the nature of the work involved and in order for all prospective bidders to 
have extensive knowledge of the project, an open, virtual Pre-Bid Conference will be held for 
all interested parties on Thursday, February 26, 2026, at 11:00 am. 

Join the meeting now
    Meeting ID: 239 325 913 867 90 

Passcode: bW9D8iN6 

The Pre-Bid Conference will include a thorough discussion of the project specific questions, 
Issues, bidding procedures, contract pay items, special provisions, etc. This is not a 
mandatory Pre-bid conference however all potential bidders are strongly encouraged to 
attend. 

All Requests for Information shall be emailed to Delbert Roddenberry before the end 
of business on March 3, 2026. (Delbert.Roddenberry@volkert.com)           

The Public/In-Person Bid Opening will be held March 12, 2026, at 2:00 p.m. at 
Volkert, Inc., 5430 Wade Park Blvd, Suite 410, Raleigh, NC  27607. 

The scope of work includes: Town Street Resurfacing: 1-1/4” Resurfacing, Milling, 
S9.5B Surface Course, Asphalt Patching, Utility Adjustments, and Traffic 
Control. 

Contractors offering proposals on this project must be licensed to do the specified type of 
contracting in the State of North Carolina. 

Bidders must make positive efforts to utilize minority businesses. The Owner has 
developed a goal of ten percent (10%) for participation of minority business enterprises in 
construction contracts awarded pursuant to NCGS 143-128(c). Bidder shall be required to 
submit identification of firms and Affidavits as required in the Bid Form. 

Complete plans, specifications and contract documents will be open for inspection at 
Volkert, Inc., 5430 Wade Park Blvd, Suite 410, Raleigh, NC  27607. Copies of the 
contract, specifications and plans may be obtained by contacting Delbert Roddenberry, 
PE with Volkert, Inc at (919) 854-0344. Hard copies of these contract documents require a 
$50.00 non-refundable payment. Volkert accepts cashier’s checks. Electronic copies will 
be available at no charge. 

mailto:Delbert.Roddenberry@volkert.com
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZjBkMDgyOTgtOGY4Yi00MDZmLWJkODItMzFjZDQ4YmZmNWU1%40thread.v2/0?context=%7b%22Tid%22%3a%22a55cda62-082e-4ec2-8b86-cd7170d993cc%22%2c%22Oid%22%3a%228e43ebd9-5920-407b-b211-69fa6996c52f%22%7d
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INFORMATION FOR BIDDERS 

BIDS will be received by Volkert, Inc at 5430 Wade Park Blvd, Suite 410, Raleigh, NC  27607 until 
2:00 PM EDT March 12, 2026.  BIDS may be mailed or delivered to said address.  It is Bidder’s 
responsibility to deliver their Proposal by the date and time specified in this document.   

The Town of Hillsborough hereinafter will be called the “OWNER” 

All BIDS must be made on the required BID form. All blank spaces for BID prices must be 
filled in, in ink or typed, and the BID form must be fully completed and executed when submitted. 
Only one copy of the BID form is required. 

The OWNER may waive any informalities or minor defects or reject any and all BIDS. The 
Owner also reserves the right to delete maps or to add maps to stay within the Town’s budget.  Any 
BID may be withdrawn prior to the above scheduled time for the opening of BIDS or authorized 
postponement thereof. Any BID received after the time and date specified shall not be considered. No 
BIDDER may withdraw a BID within 60 days after the actual date of the opening thereof. Should there 
be reasons why the contract cannot be awarded within the specified period; the time may be extended 
by mutual agreement between the OWNER and the BIDDER. 

BIDDERS must satisfy themselves of the accuracy of the estimated quantities in the BID 
Schedule by examination of the site and review of the drawings and specifications including 
ADDENDUMS. 

The CONTRACT DOCUMENTS contain the provisions required for the construction of the 
PROJECT. Information obtained from an officer, agent, or employee of the OWNER or any other 
person shall not affect the risks or obligations assumed by the CONTRACTOR or relieve him from 
fulfilling any of the conditions of the contract. 

A performance BOND and a payment BOND, each in the amount of 100 percent of the 
CONTRACT PRICE, with a corporate Surety approved by the OWNER, will be required for the 
faithful performance of the contract. 

Attorneys-in-fact who sign payment BONDS and performance BONDS must file with each 
BOND a certified and effective dated copy of the power of attorney. 

The party to whom the contract is awarded will be required to execute the Agreement and 
obtain the performance BOND and payment BOND within ten (10) calendar days from the date when 
NOTICE OF AWARD is delivered to the BIDDER. In case of failure of the BIDDER in default, the 
BOND accompanying the proposal shall become the property of the OWNER. 

Within ten (10) days of receipt of acceptable performance BOND and payment BOND, the 
OWNER shall sign the Agreement and return to such party whom the contract was awarded an 
executed duplicate of the Agreement. Should the OWNER not execute the Agreement within such 
period, the BIDDER may with WRITTEN NOTICE, withdraw his signed Agreement. Such notice of 
withdrawal shall be effective upon receipt of the notice by the OWNER. 
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The NOTICE TO PROCEED shall be issued within ten (10) days of the execution of the 
Agreement by the OWNER. If the NOTICE TO PROCEED has not been issued within the ten (10) day 
period or within the period mutually agreed upon, the CONTRACTOR may terminate the Agreement 
without further liabilities on the part of either party. 

The OWNER may make sure such investigations as he deems necessary to determine the ability 
of the BIDDER to perform the WORK, and the BIDDER shall furnish to the OWNER all such 
information and date for this purpose as the OWNER may request. The OWNER reserves the right to 
reject any BID if the evidence submitted proves incompetence of the contractor. 

All applicable laws, ordinances, and the rules and regulations of all authorities having 
jurisdiction over construction of the PROJECT shall apply to the contract throughout. 

Each BIDDER is responsible for inspecting the site and for reading and being thoroughly 
familiar with the CONTRACT DOCUMENTS. The failure or omission of any BIDDER to do any of 
the foregoing shall in no way relieve any BIDDER from any obligation in respect to his BID. 

The low BIDDER shall supply the names and addresses of major material SUPPLIERS and 
SUBCONTRACTORS when requested to do so by the OWNER. 



4 

BID DOCUMENT 

RESURFACING CONTRACT 
for 

TOWN OF HILLSBOROUGH, ORANGE COUNTY 
HILLSBOROUGH, NC 

Proposal of   
(hereinafter called “BIDDER”) organized and existing under the Laws of the State of North Carolina, 
doing business as   

*, to 
Town of Hillsborough , 
(hereinafter called “OWNER”). 

In compliance with your Advertisement for BIDS, BIDDER hereby proposes to perform all 
WORK for the Resurfacing of: Town Streets, in strict accordance with the CONTRACT 
DOCUMENTS, within the time set forth therein, and at the prices listed below. 

By permission of this BID, each BIDDER certifies, and in the case of a joint BID, each party 
thereto certifies as to his own organization, that this BID has been arrived at independently, without 
consultation, communication, or agreement as to any matter relating to this BID with any other BIDDER 
or with competitor. 

BIDDER hereby agrees to commerce WORK under this contract on or before a date to be 
specified in the NOTICE TO PROCEED and to fully complete the PROJECT within the specified 
consecutive calendar days thereafter, as provided in the General Conditions and the Bid Schedule. 
BIDDER further agrees to pay as liquidated damages the amount stated in the Bid Schedule for each 
consecutive calendar day work is done beyond the completion date, as provided in the General 
Conditions. 

BIDDER acknowledges receipt of the following ADDENDUM: 

*Insert “a corporation,” “a partnership,” or “an individual” as applicable.

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for the 
following unit prices or lump sum:   

NOTE: BIDS shall include sales tax and all other applicable taxes and fees. Contracts will be 
awarded on the basis of low bid. 

If Bidder is: 

An Individual 

Name(type or print): 
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By: (SEAL) 

Doing business as: 
Business address:   

Phone: Fax: 

A Partnership 

Partnership Name: (SEAL) 

By: 
(Signature of general Partner – attach evidence of authority to sign) 

Name(type or print): 

Business Address:   

Phone: Fax: 

A Corporation 

Corporation Name: 
State of Incorporation: 
Type 

(General Business, Professional, Service, LLC) 

By: 
(Signature – attach evidence of authority to sign) 

Name(type or print): 
Title: 
Attest: (CORPORATE SEAL) 

Business Address: 

Phone: 
Date of Qualification to do business: 

Fax: 
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TOWN OF HILLSBOROUGH 
BID FORM 

RESURFACING OF TOWN STREETS 
Town of Hillsborough 

ITEM SPEC 
SECTION 

DESCRIPTION QUANTITY UNIT UNIT 
PRICE 

AMOUNT BID 

1  800 Mobilization 1.0 LS 
   2 SP Temporary Traffic Control  1.0  LS 

3 610 Asphalt Conc Surface Course, 
Type S9.5B 

2,679 TNS 

 4 620 Asphalt Binder for Plant Mix  161  TNS 
5  SP Patching Existing Pavement 6 TNS 

 6  SP Milling Asphalt Pavement, 1.25”  2,722  SY 
7  SP Incidental Milling Asphalt Pavement 2,965 SY 

 8  858 Adjustment of Manholes  27  EA 
9  858 Adjustment of Meter Boxes or Valve 

Boxes 
 18 EA 

10  545 Incidental Stone 57 TNS 
11  SP GENERIC PAVEMENT MARKING 

4” 50 MILS HOT SPRAY THERMO 
(YELLOW) 

7,558 LF 

 12  SP GENERIC PAVEMENT MARKING 
4” 50 MILS HOT SPRAY THERMO 
(White) 

  850  LF 

 13  1205 THERMOPLASTIC PAVEMENT 
MARKING 8” (90 MILS WHITE)  

65 LF 

 14  1205 THERMOPLASTIC PAVEMENT 
MARKING 24” CROSSWALK (90 
MILS WHITE) 

 64  LF 

 15  1205 THERMOPLASTIC PAVEMENT 
MARKING 24” STOP BAR (90 
MILS WHITE)  

53  LF 

 16 SP STAMPED ASPHALT 
CROSSWALK 

 25  SY 

 17  1205 THERMOPLASTIC PAVEMENT 
MARKING SYMBOLS (90 MILS 
WHITE) 

3  EA 

 18  1205 THERMOPLASTIC PAVEMENT 
MARKING CHARACTERS 10" 
(THERMO 90 MILS WHITE) 

 11  EA 

The Town reserves the right to delete maps or to add maps to stay within the Town’s budget. 

TOTAL BID FOR PROJECT: 
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CONTRACTOR   
 

ADDRESS   
 

Federal Identification Number  Contractors License Number   
 

Authorized Agent  Title   
 

Signature  Date   
 

Witness  Title   
 

Signature  Date   
 
 

 
THIS SECTION TO BE COMPLETED BY THE PUBLIC WORKS DIVISION 

This bid has been reviewed in accordance with Article 103-1 of the NCDOT Standard Specifications for 
Roads and Structures 2024. 
Reviewed by     (date) 

 

CONTRACTOR   
 

ADDRESS   
 

Federal Identification Number  Contractors License Number   
 

Authorized Agent  Title   
 

Signature  Date   
 

Witness  Title   
 

Signature  Date   
 
 

 
 

THIS SECTION TO BE COMPLETED BY THE ENGINEERING DEPARTMENT 
This bid has been reviewed in accordance with the applicable guidelines. 

 

Reviewed by     (date) 
 

Accepted by Town of Hillsborough  Public Works Director  (date) 
 

Attest:    
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List of Subcontractors 

All Bidders shall provide the following information regarding all subcontractors. 
 
 
 
 

Subcontractor Address Phone 
   

   

   

   

   

   

   

   



PERFORMANCE BOND 

DATE OF EXECUTION: 

NAME OF PRINCIPAL: 
(CONTRACTOR) 

NAME OF SURETY: 

NAME OF CONTRACTING BODY: Town of Hillsborough 

AMOUNT OF BOND:   

CONTRACT NUMBER   

KNOW ALL MEN BY THESE PRESENTS, THAT WE, the PRINCIPAL and SURETY above named, are held and firmly 
bound unto the above named CONTRACTING BODY, hereinafter the Contracting body, in the penal sum of the amount 
stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the PRINCIPAL entered into a certain contract with 
the Contracting Body, numbered as shown above and hereto attached: 

NOW THEREFORE, if the PRINCIPAL shall well and truly perform and fulfill all the undertakings, covenants, terms, 
conditions, and agreements of said contract during the original term of said contract and any extensions thereof that may be 
granted by the Contracting Body, with or without notice to the Surety, and during the life of any guaranty required under 
the contract, and shall also as well and truly perform and fulfill all the undertakings, covenants, terms, conditions and 
agreements as of any and all duly authorized modifications of said contract that may hereafter be made, notice of which 
modifications to the Surety being hereby waived, then, this obligation to be void; otherwise to remain in full force and 
virtue. Should the PRINCIPAL fail to complete the undertaking as provided in the contract, then the Surety shall promptly 
pay the amount necessary to complete the work as provided in the contract, up to the amount of the Bond specified herein. 

IN WITNESS WHEREOF, the above-bounden parties have executed thus instrument under their several seals on the date 
indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by 
its undersigned representative, pursuant to authority of its governing body. 

 (SEAL) (SEAL) 
Principal Surety 

Name and Title Name and Title 

Executed in  counterparts. 
Name of Principal Contractor) 
By  

Witness (Print) 

(Signature) 

Title:  
(Owner, Partner, or Corp. Pres. 

or Vice President) 
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Attest: (Corporation) 
 

By   
(Print) 

 
(Signature) 

 
Title:       

(Corporate Seal) 
(Corp. Sec. Or Assist. Sec.) 

 
(Surety Company) 

 
Witness: By:  

(Print) 
By:     

(Print)  (Signature) 
 

 

(Signature) 

Countersigned: 

 
Title:   

(Attorney-in-Fact) 

 
 

N.C. Licensed Resident, Agent 
 

   (Surety Corporate Seal) 
 
 

Name and Address - Surety Agency 
 
 
 

Surety Company Name and N.C. 
Regional or Branch Office Address 
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PAYMENT BOND 

DATE OF EXECUTION: 

NAME OF PRINCIPAL:  

(CONTRACTOR): 

NAME OF SURETY: 

NAME OF CONTRACTING BODY: Town of Hillsborough 

AMOUNT OF BOND:   

CONTRACT NUMBER:    

KNOW ALL MEN BY THESE PRESENTS, THAT WE, the PRINCIPAL and SURETY above named, are held and firmly 
bound unto the above named CONTRACTING BODY, hereinafter the Contracting body, in the penal sum of the amount 
stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the PRINCIPAL entered into a certain contract with 
the Contracting Body, numbered as shown above and hereto attached: 

NOW THEREFORE, if the PRINCIPAL shall promptly make payment make payment to all persons supplying labor and 
material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications of said 
contract that may hereafter be made, notice of which modifications to the Surety being hereby waived, then this obligation 
to be void; otherwise to remain in full force and virtue. Should the PRINCIPAL fail to timely pay all persons providing 
labor and/or materials for the work, then the Surety shall promptly pay all sums due and owing. 

IN WITNESS WHEREOF, the above-bounden parties have executed thus instrument under their several seals on the date 
indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by 
its undersigned representative, pursuant to authority of its governing body. 

 (SEAL) (SEAL) 
Principal Surety 

Name and Title Name and Title 

Executed in  counterparts.  
Name of Principal (Contractor) 

By 
Witness (Print) 

(Signature) 

Title: 
(Owner, Partner, or Corp. 

Pres. or Vice President) 
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Attest: (Corporation) 
 

By   
(Print) 

 
(Signature) 

 
Title:       

(Corporate Seal) 
(Corp. Sec. Or Assist. Sec.) 

  _ 
(Surety Company) 

 

Witness: By:  
(Print) 

By ------------------------------------                        
(Print)  (Signature) 

 
 

(Signature)  
Title:   

(Attorney-in-Fact) 
 

Countersigned: 
 
 
 

N.C. Licensed Resident, Agent 
 

   (Surety Corporate Seal) 
 
 

Name and Address - Surety Agency 
 
 
 

Surety Company Name and N.C. 
Regional or Branch Office Address 
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CONSTRUCTION CONTRACT 

AGREEMENT 

THIS AGREEMENT is entered into this the  day of   , 20 , by and between THE 
TOWN OF HILLSBOROUGH, a body politic and corporate of the State of North Carolina, whose address 
is 101 East Orange St., Hillsborough, North Carolina 27278 (“Owner”) and        , a North 
Carolina Corporation ("Contractor"), whose address is _  _ and provides as follows: 

W I T N E S E T H: 

WHEREAS, the Owner has identified Contractor as capable of doing the work described herein below; 

WHEREAS, the parties wish to enter into a written agreement memorializing certain terms of the 
agreement. 

NOW, THEREFORE, in consideration of the sum set forth herein below, the parties agree as follows: 

1. The Owner hereby contracts with Contractor to do the following work for the Project described
below (the “Work”):

See Contract Proposal, 

Said Work is to be performed at the following location(s): See Contract Proposal. 

2. Contractor shall complete the Work in a good and workmanlike manner in accordance with general
industry standards. Contractor shall complete the Work in accordance with the Contract Time and
Intermediate Contract Time provisions established in the Contract Proposal. In the event that the Work
is not completed in accordance with the Contract Time and Intermediate Contract Time, the Contractor
shall pay liquidated damages as prescribed in the provisions, which sum shall not be considered a
penalty but as a fair and reasonable estimate of the amount of damages incurred by the Owner if the
Work is not completed by the Completion Date. The parties recognize and agree that the actual amount
of damages would be difficult or impossible to ascertain.

3. The Owner shall pay the Contractor pursuant to the Total Estimate set out in the Proposal, which total
cost  will  not exceed $                  for the Work; provided, however, that if conditions are
encountered that require additional materials above the allowances noted in the Proposal, those
materials shall be billed at the prices set out in the Proposal. Said amounts shall be payable as follows:
within 30 days of receiving an invoice from Contractor requesting payment following completion of
the Work (unless any amount is in dispute). All invoices shall specify the amount paid for labor,
materials, and any applicable taxes including, but not limited to, sales taxes. Any sales taxes shall
specify the entity (state or local) to whom taxes are paid and the amount of taxes paid to said entity. If
any amount owed under the terms hereof is disputed, the Owner shall pay Contractor the amount not
in dispute and shall retain the disputed amount until such time as the dispute is settled or a judgment is
entered in accordance with applicable law. No payments shall be made to contractor until IRS form
W-9 and other necessary forms required by applicable law have been completed.

4. The Work contemplated by this Agreement shall be performed as set out in the attached proposal. The
Owner may cancel this contract at any time upon written notice. The Owner shall pay the Contractor
in accordance with Paragraph 3 through the date of cancellation.



14 

5. The Contractor shall purchase and maintain during the life of this Agreement, with an insurance
company acceptable to the Owner, authorized to do business in the State of North Carolina, the
following insurance:

AUTOMOBILE LIABILITY - Bodily injury and property damage liability insurance covering all 
owned, non-owned, and hired automobiles with a combined single limit each accident of $1,000,000.00. 
The automobile liability insurance coverage amounts may be satisfied with a combination of primary and 
excess/umbrella coverage. 

COMMERCIAL GENERAL LIABILITY - Bodily injury and property damage liability shall 
protect the contractor, and any subcontractor performing work under this contract, from claims of bodily 
injury or property damage which arise from operation of this contract, whether such operations are 
performed by contractor, any subcontractor, or anyone directly or indirectly employed by either. The 
amounts of such insurance shall not be less than $1,000,000 bodily injury each occurrence/$2,000,000 
aggregate and $1,000,000 property damage each occurrence/$2,000,000 aggregate. This insurance shall 
include coverage for products/completed operations, personal and advertising injury liability and 
contractual liability in an amount not less than $1,000,000 each occurrence/$2,000,000 aggregate. The 
liability insurance coverage amounts may be satisfied with a combination of primary and excess/umbrella 
coverage. 

WORKERS' COMPENSATION - Meeting the statutory requirements of the State of North 
Carolina, even if not required by law to maintain such insurance. Said Workers’ Compensation insurance 
shall have at least the following limits: Employers Liability - $100,000 per accident limit, $500,000 disease 
per policy limit, $100,000 disease each employee limit. 

Original certificates of such insurance will be furnished and shall contain the provision that the Owner 
will be given thirty (30) days written notice of any intent to amend or terminate by either the Contractor 
or the insuring company. The Owner shall be listed as Additional Insured. 

6. Contractor agrees to protect, defend, indemnify and hold the Owner, its employees, agents and elected
and appointed officials harmless from any and all liability arising out of or in any way connected with
the activities of the Contractor, Contractor’s employees, agents, sub-contractors and anyone else
working for or on behalf of Contractor arising out of or from the Work.

7. Any notice or other communication required or permitted under this Agreement shall be in writing and
shall be deemed given as of (a) the date it is delivered by hand to the parties listed below; (b) the date
three days following the date it is deposited in the mail, postage prepaid, return receipt requested,
addressed to the parties listed below; or (c) the date three days following the date it is sent, shipping
prepaid, return receipt requested, by a national courier service, addressed to the parties listed below:

OWNER: 
Town of Hillsborough 
101 East Orange St. 
Hillsborough, NC 27278 

CONTRACTOR: 
____________________________ 
____________________________ 
____________________________ 
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8. Neither party may assign, delegate or otherwise transfer any of its rights or obligations under this 
Agreement without the prior written consent of the other party. 

 
9. Except as herein specifically provided otherwise, this Agreement shall inure to the benefit of and be 

binding upon the parties hereto and their respective successors. It is expressly understood and agreed 
that the enforcement of the terms and conditions of this Agreement, and all rights of action relating to 
such enforcement, shall be strictly reserved to Contractor and the Owner. Nothing contained in this 
document shall give or allow any claim or right of action whatsoever by any other third person. It is the 
express intention of Contractor and the Owner that any such person or entity, other than Contractor and 
the Owner, receiving services or benefits under this Agreement shall be deemed an incidental 
beneficiary only. 

 
10. This Agreement and the following constitutes the entire agreement of the parties with respect to the 

subject matter hereof and are occasionally referred to herein as the “Contract Documents”: A. Contract 
Proposal, B. Project Special Provisions, and C. Standard General Conditions of the Construction 
Contract. This Agreement shall supersede, terminate and replace any prior agreements for these 
services entered into by the parties. This Agreement merges all prior discussions among the parties and 
no party shall be bound by conditions, definitions, warranties, understandings, or representations 
concerning such subject matter except as provided in this Agreement or as may be specified later in 
writing and signed by properly authorized representatives of the parties. 

 

11. The failure of a party in any instance to insist upon the strict performance of the terms of this 
Agreement shall not be construed to be a waiver or relinquishment of any of the terms of this 
Agreement, either at the time of the party’s failure to insist upon strict performance or at any time in 
the future, and such term or terms shall continue in full force and effect. 

12. The construction and performance of this Agreement shall be governed by and construed pursuant to 
the laws of the State of North Carolina. Venue for any legal actions initiated concerning this Agreement 
or arising in any way from and out of this Agreement shall be brought in the appropriate state court 
sitting in Granville County, North Carolina, having jurisdiction over said claim, or in the United States 
District Court, North Carolina Eastern District, as appropriate. The parties waive any right they may 
have to venue in any other jurisdiction. 

13. Each clause of this Agreement is a distinct and severable clause; and if any clause is deemed illegal, void 
or unenforceable, the validity, legality and/or enforceability of the remaining clauses or portion of this 
Agreement shall not be affected thereby. 

14. If any party shall be delayed or prevented from the performance of any act required by this Agreement 
by reason of acts of God; strikes, lockouts, labor troubles, inability to procure materials or other cause, 
without fault and beyond the reasonable control of the party obligated (financial inability excepted), 
performance of such act shall be excused for the period of the delay, and the period for the performance 
of any such act shall be extended for a period equivalent to the period of such delay. 

15. Neither party shall be considered the drafter of this Agreement. No provision shall be interpreted for 
or against either party because that party or that party’s legal representative drafted such provision. 

16. Any amendment to this Agreement shall be in writing and duly executed by appropriate representatives 
of each of the parties. 

17. By signing below the parties hereto certify that they have read the entire contents of this Agreement; have 
individually been afforded sufficient opportunity to obtain independent legal advice prior to executing this 
Agreement; fully understand the provisions set forth in this Agreement and acknowledge that each term, 
condition and provision is fair and reasonable; and, that each party has received a signed copy of this 
Agreement. 
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18. That to facilitate execution, this document may be executed by handwritten signing or by electronically
transmitted facsimile of such signing, either of which shall create a validly executed document, in as
many counterparts as may be required.

[Remainder of Page Intentionally Left Blank; Signature Page Follows] 
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IN WITNESS WHEREOF, the parties have entered into this Agreement the day and year first above 
written. 

 
 

Attest: Town of Hillsborough 
 
 

By   
 

 
 
 

(Print Name and Title) (Matt Efird, Assistant Town Manager) 
 
 
 

This instrument has been preaudited in the manner required 
by the Local Government Budget and Fiscal Control Act. 

 
 
 

(Dave McCole, Finance Director) 
 
 

Contractor: 
 
 

By   
 
 
 

(Print Name and Title) 
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General Provisions 
GENERAL 

This contract is for the Resurfacing of the Streets listed in this proposal in the Town of 
Hillsborough. All work and materials shall be in accordance with the provisions of the General 
Guidelines of this contract, the Project Special Provisions, the North Carolina Department of 
Transportation NCDOT Standard Specifications for Roads and Structures 2024, the North 
Carolina Department of Transportation Roadway Standard Drawings, and the current edition of 
the Manual of Uniform Traffic Control Devices (MUTCD). 
 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 
and regulations, and shall comply with the provisions of Section 107 of the NCDOT Standard 
Specifications. 
 

CONTRACT TIME AND 
LIQUIDATED DAMAGES 

The date of availability for this project will be the April 1, 2026, or the Date of the Notice to 
Proceed, whichever occurs first.  The Contractor may begin work prior to this date upon 
approval of the Engineer or his duly authorized representative. If such approval is given, and the 
Contractor begins work prior to the date of availability, the Town of Hillsborough will assume no 
responsibility for any delays caused prior to the date of availability by any reason whatsoever, 
and such delays, if any, will not constitute a valid reason for extending the completion date. 
No work will be permitted, and no purchase order will be issued until all required bonds and 
prerequisite conditions and certifications have been satisfied. 
The completion date for this project is May 31, 2026. No extensions will be authorized except 
as authorized by Article 108-10 of the NCDOT Standard Specifications 
 
Liquidated damages for this contract are ($500.00) per calendar day.    
 

PROSECUTION OF WORK AND LIQUIDATED DAMAGES 
 
The provisions of section 108 of the 2024 NCDOT Standard Specifications shall apply with the 
following additions: 
The Contractor will be required to pursue the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the work. The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control 
or except where the Engineer has authorized a suspension of the Contractor's operations in 
writing. In the event that the Contractor's operations are suspended in violation of the above 
provisions, the sum of Two Hundred Fifty Dollars ($250.00) will be charged the Contractor for 
each and every calendar day that such suspension takes place. The said amount is hereby agreed 
upon as liquidated damages due to extra engineering and maintenance costs and due to increased 



public hazard resulting from a suspension of the work. Liquidated damages chargeable due to 
suspension of the work will be additional to any liquidated damages that may become chargeable 
due to failure to complete the work on time. 

RENEWAL OF CONTRACT 

The Contractor shall submit a bid for one year. At the option of the Town, this contract may be extended 
for two (2) additional periods of one year each (maximum (3) three years total). Each year quantities 
will be adjusted annually to correspond with City budget and Engineers estimated 
quantities for streets to be resurfaced, patched or crack sealed.  

Unit prices will remain the same for the full 3 FY period with the following exceptions: 
A. Asphalt Binder for Plant Mix will be adjusted monthly based on 2024 NCDOT

Standard Specification for Roads and Structures, Section 620.

No other changes to the terms, conditions, etc. of this contract will be made when an extension to 
the contract is implemented. The Engineer will notify the Contractor in writing 60 days prior to 
the contract end date if the contract may be extended. The Contractor must notify the Engineer in 
writing within 30 days of receiving the contract extension offer of his acceptance or rejection of 
this offer. Failure on the part of the Contractor to reply will be received as a rejection of contract 
extension. The Town is under no obligation to renew this contract beyond the original one-year 
term. 

INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES 

The Contractor shall complete the work of installing, maintaining, and removing traffic control 
devices for lane closures and restoring traffic to the existing traffic pattern. Contractor shall NOT 
close or narrow a lane of traffic on the Town of Hillsborough Paving Project during the following 
time restrictions: 

DAY AND TIME RESTRICTIONS 

Maps 1,2,3,4,7,8,9,10 and 11 

Sunday through Saturday: 7:00 P.M. to 7:00 A.M. 

Maps 5 and 6 

Monday, Tuesday, Thursday and Friday: 4:00 P.M. – 9:00 A.M. 
Wednesday: No Work 

 Friday 4:00 P.M. until Saturday 7:00 A.M. 
Saturday 7:00 P.M. until Sunday at 7:00 A.M.

 Sunday 7:00 P.M. until Monday 9:00 A.M. 
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In addition, the Contractor shall not close or narrow a lane of traffic or alter the traffic flow on or 
during holidays, holiday weekends, special events, or any other time when traffic is unusually 
heavy, including the following schedules: 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

1. For unexpected occurrences that create unusually high traffic volumes, as directed by the
Engineer.

2. For Easter, between the hours of SUNSET Thursday and 7:00 p.m. Monday.

3. For Memorial Day, between the hours of SUNSET Friday and 7:00 a.m. Tuesday.

4. For Independence Day, between the hours of SUNSET the day before Independence
Day and 9:00 a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of SUNSET
the Thursday before Independence Day and 9:00 AM the Tuesday after Independence Day.

Holidays and holiday weekends shall include Easter, Memorial Day, and Independence Day. The
Contractor shall schedule his work so that lane closures will not be required during these periods,
unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.
The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time
restrictions stated above and place traffic in the existing traffic pattern

The Liquidated Damages are Five Hundred Dollars ($500.00) per hour.

PUBLIC NOTIFICATION 

The Contractor shall provide a construction schedule so that notifications can be placed in the local 
newspapers and on the Town of Hillsborough Website. 

DISPUTE RESOLUTION 

Either the Owner or the Contractor may seek such remedies as are available to it by law for any 
disputes which they are unable to mutually resolve, and the venue for any legal action shall be in 
the court with jurisdiction over the matter in Orange County, NC. 
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TWELVE MONTH GUARANTEE 
 
The Contractor shall guarantee materials and workmanship against latent and patent defects 
arising from faulty materials, faulty workmanship or negligence for a period of twelve months 
following the date of final acceptance of the work for maintenance and shall replace such 
defective materials and workmanship without cost to the Town. The Contractor will not be 
responsible for damage due to faulty design, normal wear and tear, for negligence on the part of 
the Town, and/or for use in excess of the design. 
 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract. This provision will 
not be used as a mechanism to force the Contractor to return to the project to make repairs or 
perform additional work that the Town would normally compensate the Contractor for. In 
addition, routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth 
shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee. 
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Special Provisions 
 
 

TRAFFIC CONTROL AND WORK ZONE SAFETY 
 
WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

TEMPORARY TRAFFIC CONTROL (TTC):  
(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21) (Rev. 11-13-23) (Rev. 03-27-24) RWZ-1  
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and 
the following provisions:  

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 
these plans prior to beginning any other work. Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 
1101.02, 1101.11, 1110.01, 1110.02, 1130.01, 1135.01 and 1180.01 of the Roadway Standard 
Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph 
with no stops that narrow or close a lane of travel. If the moving operation is progressing slower 
than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, 
except in the immediate work zone where lane closures are allowed as determined by the 
Engineer.  

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 
of the Roadway Standard Drawings when closing a lane of travel in a stationary work zone such 
as pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly 
ballasted cones and skinny drums may be used instead of drums. However, drums are required 
for the upstream taper portion of lane closures in all applications. The stationary work zone shall 
be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise 
approved by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers 
and the appropriate pilot vehicle warning signing as directed by the Engineer. During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover 
any work zone signs. When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights. Use material which does not 
damage the sign sheeting. Replace any obliterated markings as required by other sections of the 
Standard Specifications and the Engineer.  

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 
the Roadway Standard Drawings. When personnel and/or equipment are working within a lane 
of travel of an undivided facility, close the lane according to the traffic control plans, Roadway 
Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or 
equipment remain within the closed travel lane. Do not work simultaneously, on both sides of an 
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open travel way, within the same location, on a two-lane, two-way road. Perform work only 
when weather and visibility conditions allow safe operations as directed by the Engineer.  

When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, the operation shall consist of the vehicles and devices as shown on Roadway 
Standard Drawing No. 1101.02, Sheet 14 or 15, of the Roadway Standard Drawings. Traffic 
cones may be used when necessary to provide additional protection of wet pavement markings. 
Ballast all traffic cones so they will not be blown over by traffic.  

PAVING OPERATIONS:  

1) Paving Lift Requirements and Time Limitations:  

For paving lifts of 2 inches or less, bring all newly resurfaced lanes to the same station and 
elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, 
the Contractor shall place portable UNEVEN PAVEMENT signs in advance of the uneven 
pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all 
portable UNEVEN PAVEMENT signs shall be removed. No additional compensation will be 
made for these signs or any other type of portable warning signs as these are included as part of 
the Temporary Traffic Control contract pay item.  

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 
elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 
methods as described below.  

Failure to comply with the following requirements will result in a suspension of all other 
operations until all lanes of traffic are brought to the same station and elevation:  

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course 
mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes the 
edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For intermediate 
and base course mixes, use an approved wedge device that shapes the edge with a maximum 
slope steepness of 2:1. The maximum paving lift allowed to use this method is 3 inches.  

2. At the end of the work day, the Contractor shall place portable UNEVEN PAVEMENT signs 
in advance of the uneven pavement and spaced every 1/2 mile along the section of uneven 
pavement. Once mitigated, all portable UNEVEN PAVEMENT signs shall be removed. No 
additional compensation will be made for these signs or any other type of portable warning signs 
as these are included as part of the Temporary Traffic Control contract pay item.  

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up 
the adjacent lane to the same station and elevation before any further paving takes place on the 
project.  

2) Fine Milling/Microsurfacing (Depths less than 1”)   

For fine milling operations less than 1”, paving is not required in the same work period. The 
paving of the fine milled area is to be conducted within the next work period and not to exceed 
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72 hours. No advance warning signs are necessary for these conditions unless the paving 
operations exceed 72 hours. If this occurs, install portable UNMARKED PAVEMENT signs. 
These signs are incidental to the other items of work included as part of the Temporary Traffic 
Control contract pay item.  

3) Shoulder Drop-Off Requirements  

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 
72 hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 
pavement that has an edge of pavement drop-off as follows:  

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.  

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.  

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 
Engineer. The material, equipment and labor associated with this operation will be paid as 
Aggregate Shoulder Borrow or Borrow Excavation in accordance with the Shoulder 
Reconstruction Per Shoulder Mile special provision found elsewhere in the contract. If the 
Shoulder Reconstruction Per Shoulder Mile special provision is not included in the contract, the 
work of pavement drop-off repair as described above will be paid as extra work in accordance 
with Article 104-7.  

PROJECT REQUIREMENTS:  

Failure to comply with the following requirements will result in a suspension of all other 
operations: 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 
traffic control and construction lighting for ALL MAPS to the Engineer at the first 
preconstruction meeting and the sequence must be approved before closing a lane of traffic. 

2. The temporary use of portable concrete barrier and the need for any long-term temporary 
traffic patterns are not anticipated and are not covered by this provision.  

3. Obtain written approval of the Engineer before working in more than one location or setting 
up additional lane closures. The maximum length of any one lane closure is 1 mile unless 
otherwise directed by the Engineer.  

4. If Lane Closure Restrictions apply, see Intermediate Contract Times and Liquidated Damages 
special provision.  

5. Contractor shall mill and pave lanes in an order such that water shall not accumulate.  

6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 
Drawing  
No 1101.02, Sheets 10 & 11, unless otherwise approved to be closed by the Engineer. If 
approved, Contractor will provide plans and devices for the detour according to Standard 
Drawing No 1101.02, Sheets 12 & 13, at no additional cost to the department.  
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7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 
portable signs to warn drivers of the conditions. These are to include, but not limited to ROUGH 
ROAD (W8-8), UNEVEN LANES (W8-11), and GROOVED PAVEMENT (W8- 15) w/ 
Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane Roadways with 
speed limits of 45 mph and greater where lateral clearance can be obtained within the median 
areas. These portable signs are incidental to the other items of work included as part of the 
Temporary Traffic Control contract pay item.  

WORK ZONE SIGNING:  

Description  

Install advance/general warning work zone signs according to the Detail Drawing provided in 
these plans prior to beginning of work. Install and maintain signing in accordance with the 
attached drawings and Divisions 11 and 12 of the Standard Specifications.  

(A) Installation  

All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the Standard Specifications within 3 to 12 full working days prior to 
installation.  

Install Advance/General warning work zone signs before beginning work on a particular map. If 
signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 
cover the signs until the work begins. Install each work zone Advance/General warning sign 
separately and not on the same post or stand with any other sign except where an advisory speed 
plate or directional arrow is used.  

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 
directed by the Engineer. The signs as shown on the detail drawing(s) are all that are required for 
a contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall 
be installed within 7 business days of the start of contract work. All sign locations are to be 
verified by the Engineer prior to installation. Once the signs have been installed and accepted, 
any sign relocations requested by the Department will be compensated in accordance with 
Article 104-7. Any additional signs other than the ones shown in the drawing will be 
compensated in accordance with Article 104-7.  

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet 
of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 
signs shall be used for traffic control. There will be no direct compensation for any portable 
signing.  

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs. Uncover advance/general warning work zone signs no 
more than 7 calendar days before work resumes. All other operations may be suspended upon 
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failure to comply with the above requirements. Such suspended operations would not be resumed 
until the above requirements are fulfilled.  

(B) Sign Removal  

Once Maps on the Project are substantially complete, it is acceptable practice to remove the 
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. 
A Map is substantially complete when the resurfacing operations are finished and the shoulders 
are brought up to the same elevation as the proposed pavement and when pavement markings 
(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be 
installed for Maps to be considered substantially complete. Final pavement marking/markers are 
installed with portable signing according to Roadway Standard Drawing 1101.02, Sheets 14 & 
15. Any remaining punch list items requiring traffic control are compensated as part of the 
Temporary Traffic Control contract pay item.  

Stationary Work Zone Sign removal is a condition of final project acceptance.  

(C) Lane Closure Work Zone Signs  

Install any required lane closure signing needed during the life of the project in accordance with 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated as part of the Temporary Traffic 
Control contract pay item.  

MEASUREMENT AND PAYMENT:  

Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, portable traffic signals, changeable 
message boards, truck mounted attenuators, flashing arrow boards, and pilot vehicles for the sole 
purpose of maintaining vehicular traffic will be paid at the contract lump sum price for 
Temporary Traffic Control.  

The Temporary Traffic Control pay item does not include work zone advance or general warning 
signs.  

The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and 
applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport 
Service required for the sole purpose of maintaining pedestrian movements.  

Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of 
the lump sum price for temporary traffic control will be equal to the percent complete (project) 
as calculated for each partial pay estimate.  

The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 
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Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 
quantity. The remaining 10% will be paid once all signs have been removed.  

The Lump Sum price for Temporary Traffic Control will include the work of the necessary 
flaggers per operation per map being utilized at the same time on any day. If a pilot vehicle is 
used for an operation, the Lump Sum Price for Temporary Traffic Control will include the work 
of the operator of the pilot vehicle and all flaggers.  

The Lump Sum price for Temporary Traffic Control will include all flaggers and pilot vehicle.  
 

 
 
 
Payment will be made under: 

 
Pay Item Pay Unit 
Temporary & Portable Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 

 
RESURFACING OPERATIONS: 

(7-15-14) RWZ-2 
 

Coordinate the installation of items required by the contract documents and resurfacing operations 
such that these operations are completed in order as agreed upon with the Engineer at the first pre-
construction meeting. Refer to the Provisions, Typical and Details unless otherwise directed by 
the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  
Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point 
of supporting traffic without displacement or rutting before reopening closed lane. Coordinate 
the resurfacing operations of the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all 
signal loop operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each workday. For Partial or wheel track milling operation on multi-lane facilities, 
the lane being milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way, 
two-lane facilities when the entire roadway or entire lane is to be milled: 
 

(A) For 2” milling and 0” to 1 ½” milling:  Mill (single lane or full width) prior to patching.  For elevation 
differences of 1.5 inches or less, lanes shall be brought to the same elevation within 72 hours or as 
directed by the Engineer.  Lanes shall be brought to the same elevation by the end of each workday 
for elevation differences of greater than 1.5 inches. 
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Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed. Continue milling operations until the particular section of roadway being 
milled is complete. Remove any existing pavement adjacent to the milled area that has been 
damaged and replace with patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 
vehicular access in accordance with Article 1101-05 of the 2024 Standard Specifications using 
suitable backfill material approved by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2024 Standard Specifications. 

   
ASPHALT TACK COAT 
Tack Coat should be applied in accordance with Section 605 of the NCDOT Standard 
Specifications. No separate payment will be made for this material as it is considered incidental 
and should be included in the unit price for "S9.5 B." 
 
NON-STRIP ADDITIVE      
Any non-strip additive will be included in the price bid for asphalt mix.  No separate payment will 
be made for this material as it is considered incidental and should be included in the unit price for 
“S9.5B”. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 

 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 542.50 per ton.            
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on February 1, 2026. 
 
 
BITUMINOUS PAVER 
The Contractor’s attention is directed to Article 610-8 of the NCDOT Standard Specifications 
dealing with automatically controlled screeds on the bituminous pavement spreaders. 
 
Pavers shall be equipped with a screed control system which will automatically control the 
longitudinal profile and cross slope of the pavement. 
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FUEL PRICE ADJUSTMENT 
No Fuel price adjustment will be permitted as a part of this contract. 
 
PAVING 
The production, delivery, placement, and compaction of all bituminous material shall be in 
accordance with the NCDOT’s 2024 Standard Specifications Asphalt Concrete Plant Mix 
Pavements – Section 610. A currently approved North Carolina Department of Transportation job 
mix formula shall be used for all bituminous construction. 
 
The air temperature of 48 continuous hours prior to paving must be above 32 degrees Fahrenheit. 
Air temperature at the time of paving shall be in accordance with Article 610-4 of the NCDOT’s 
2024 Standard Specifications. Minimum air temperature for resurfacing shall be 40 degrees and 
rising and the minimum surface temperature shall be 50 degrees. 
 
The Contractor shall compact the bituminous material on this project in accordance with Article 
610-9 of the 2024 NCDOT Standard Specifications. 
 
When asphalt is placed on sub grade or stone, pavement shall not be placed until the base has been 
approved by the Engineer or his representative. The contractor will be required to provide a Dump 
Truck sufficiently loaded to perform proof rolling on Sub grade and on Aggregate Base Course. 
The Contractor shall use a stringline or other approved method to establish a uniform consistent 
line to locate the edge of pavement. It shall be the Contractor's responsibility to place such line, 
but it shall meet the approval of the Engineer or his representative. 
   
 
 
MILLING ASPHALT PAVEMENT 
 
DESCRIPTION 

Perform the work covered by this section including, but not limited to, milling and re-milling the 
pavement at locations, depths, widths and typical sections indicated in the contract; cleaning the 
milled surface; loading, hauling and stockpiling the milled material for use in recycled asphalt 
mixtures; and disposal of any excess milled material. 
Except where the milled material is used in the work or where otherwise directed, provide areas 
outside the right of way to dispose of milled material, which shall be the property of the Contractor. 
 
 
 
EQUIPMENT 

Use a self-propelled unit capable of removing the existing asphalt pavement to the depths, widths 
and typical sections shown in the contract. Use milling machines designed and built exclusively 
for pavement milling operations and with sufficient power, traction and stability to accurately 
maintain depth of cut and slope. Use milling machines equipped with an electronic control 



30 
 

system that will automatically control the longitudinal profile and cross slope of the milled 
pavement surface. Accomplish this through the use of a mobile grade reference, an erected string 
line, joint matching shoe, slope control systems or a combination of approved methods. Use an 
erected fixed stringline when required by the contract. 
Otherwise, use a mobile grade reference system capable of averaging the existing grade or 
pavement profile over at least 30 ft. Use either a non-contacting laser or sonar type ski systems 
with at least 4 referencing stations mounted on the milling machine at a length of at least 24 ft. 
Coordinate the position of the grade control system such that the grade sensor is at the 
approximate midpoint of the mobile reference system. Use a machine capable of leaving a 
uniform surface suitable for handling traffic without damage to the underlying pavement 
structure. Use a milling machine and other loading equipment capable of loading milled material 
to be used in other parts of the work without segregation. 
Provide additional equipment necessary to satisfactorily remove the pavement in the area of 
manholes, water valves, curb, gutter and other obstructions. 
Equip the milling equipment with a means of effectively limiting the amount of dust escaping 
from the removal operation in accordance with Federal, State and local air pollution control laws 
and regulations. 

CONSTRUCTION METHODS 

Mill the existing pavement to restore the pavement surface to a uniform longitudinal profile and 
cross section in accordance with typical sections shown in the plans. Where indicated in the 
contract, remove pavement to a specified depth and produce a specified cross slope. Mill 
intersections and other irregular areas unless otherwise directed by the Engineer. 
The Contractor may elect to make multiple cuts to achieve the required depth of cut or cross slope 
required by the plans. 
 
Establish the longitudinal profile of the milled surface by a mobile string line on the side of the cut 
nearest the centerline of the road. Establish the cross slope of the milled surface by 
an automatic cross slope control mechanism or by a second skid sensing device located on the 
opposite edge of the cut. The Engineer may waive the requirement for automatic grade and cross 
slope controls where conditions warrant. 
Operate the milling equipment so as to prevent damage to the underlying pavement structure, 
utilities, drainage facilities, curb and gutter, paved surfaces outside the milled area and any other 
appurtenances. Produce milled pavement surfaces that are reasonably smooth and free of 
excessive scarification marks, gouges, ridges, continuous grooves or other damage. Repair any 
leveling or patching required as a result of negligence by the Contractor with hot asphalt plant 
mix in a manner acceptable to the Engineer. Coordinate the adjustment of manholes, meter boxes 
and valve boxes with the milling operation in accordance with Article 858-3 including a 
temporary asphalt ramp. 

When necessary, the contractor may remove the top section of a utility and use a bridge steel 
plate placed to cover the entire width of the structure, ensuring no debris is dropped inside the 
structure. Backfill with compacted material and hot mix asphalt as a temporary riding surface as 
well as any further necessary requirements of the utility owner. This steel plate must be capable 
of carrying any traffic load carried by the facility. Where necessary, double-reference the 
location of each structure that has been removed and maintain a map of their location. 
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Construct a temporary ramp of asphalt plant mix to extend a minimum of 3 ft around raised 
structures before opening to traffic. 
The Engineer may require re-milling of any area exhibiting laminations or other defects. 
Thoroughly clean the milled pavement surface of all loose aggregate particles, dust and other 
objectionable material. Disposing or wasting of oversized pieces of pavement or loose aggregate 
material will not be permitted within the right of way. 
Conduct pavement removal operations so as to effectively minimize the amount of dust being 
emitted. Plan and conduct the operation so it is safe for persons and property adjacent to the 
work including the traveling public. 

TOLERANCE 

Remove the existing pavement to the depth required by the contract. The Engineer may vary the 
depth of milling. 

MEASUREMENT AND PAYMENT 

(A) Incidental Milling 
Where the Contractor is required to re-mill areas that are not due to the Contractor’s negligence 
and whose length is less than 100 ft or butt joints that are not a portion of the milling areas 
outlined in Subarticle 607-5(B), measurement will be made as provided in Subarticle 607-5(A) 
for each cut he is directed to perform. Where the Contractor elects 
to make multiple cuts to achieve the final depth, no additional measurement will be made. 
Compensation will be made at the contract unit price per square yard for Incidental Milling. 

(B) Milling of Defects 
If defects are determined to be the result of the Contractor's negligence, then measurement for 
the re-milling or repairs will not be made. If the Engineer directs re-milling of an area that is 
equal to or greater than 100 ft and is not due to the Contractor's negligence, the re-milled area 
will be measured as provided in Subarticle 607-5(A) and paid at the contract unit price per 
square yard for Milled Asphalt Pavement, " Depth or Milling Asphalt Pavement, " to ". 

Pay Item Pay Unit 
1.25” Milling Square Yard 
Incidental Milling  Square Yard 

 
INCIDENTAL STONE BASE 
(7-1-95)(Rev.1-16-24)   545       SP5 R28R 

Description 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not  
have the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer.  

Materials and Construction  
Provide and place incidental stone base in accordance with Section 545 of the Standard  
Specifications except that No recycled concrete will be permitted.  

Measurement and Payment 
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Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the Standard 
Specifications.  
 
Pay Item Pay Unit 
Incidental Stone Base Ton 
 
 
PATCHING EXISTING PAVEMENT: 

(1-15-02) (Rev. 1-16-24) 610 SP6 R88 
 
Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project 
that will require repair prior to resurfacing.  Patch the areas that, in the opinion of the Engineer, need 
repairing.  The areas to be patched will be delineated by the Engineer prior to the Contractor performing 
repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, or a 
combination of base, intermediate and surface course. 
 
Construction Methods 
 
The Contractor’s attention is directed to the fact that all patching of existing pavement performed under 
this contract shall be performed with the use of a milling machine. This machine shall have a minimum 
cutting width of 48”, be of sufficient size and capacity to perform the work. The machine shall have been 
designed and built exclusively for pavement milling operations and shall have sufficient power, traction 
and stability to accurately maintain depth of cut and slope. Multiple passes may be required to remove 
deteriorated pavement.  
 
Milling width and depth may be varied by Engineer's representative to accomplish desired results. Payment 
will be made for the area delineated by the Engineer. Any overages resulting from equipment limitations 
will not be compensated. 
 
Place Asphalt Concrete Intermediate Course in lifts not exceeding 4 inches.  Utilize compaction equipment 
suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an approved compaction 
pattern to achieve proper compaction.  If patched pavement is to be open to traffic between December 
through March of the following year, use Asphalt Concrete Intermediate Course or Asphalt Concrete 
Surface Course as the top layer of the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the same day 
of the pavement removal and all lanes of traffic restored. 
 
Measurement and Payment 
 
Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix 
complete in place that has been used to make completed and accepted repairs.  The asphalt plant mixed 
material will be measured by being weighed in trucks on certified platform scales or other certified weighing 
devices. The above price and payment will be full compensation for all work covered by this provision, 
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including but not limited to removal and disposal of all types of pavement; furnishing and applying tack 
coat; furnishing, placing, and compacting of asphalt plant mix; and furnishing scales. 
Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant Mix for 
each grade required. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Patching Existing Pavement Ton 

 
 
 
 
 
 

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES  
9/9/21                                     Div 7 
 
Utility adjustments on this project shall be made in accordance with Article 858-3 of the 2024 Standard 
Specifications with the following exception: 
 
Cast iron or steel fittings will not be permitted for the adjustment of manholes, meter boxes, and 
valve boxes on this project. 
 
Adjustment to manholes, meter boxes, and valve boxes on this project shall be made by the use of 
an approved Rapid Set Grout, Mortar, or Concrete that will take full set and become load bearing 
within sixty minutes of placement. The Resident Engineer will furnish a list of approved materials 
to the Contractor. 
 
The Contractor shall replace worn/damaged manhole rings and covers, worn meter box frames and 
covers, and worn valve box frames and covers, as directed by the Engineer, with a new ring/frame 
and cover assembly. The Department or utility owner will furnish these assemblies at no cost to the 
Contractor. 
 
In the event that no adjustment is required to a manhole, meter box or valve box, a bond breaker 
such as sand, paper, asphalt release agent or other approved material shall be used over the top of 
the manhole or valve. The work of applying the material and subsequent cleaning of the manhole or 
valve shall be incidental to paving operations and no additional compensation will be made. 
 

Pay Item Pay Unit 
Adjustment of Manholes EA 
Adjustment of Meter Boxes or Valve Boxes EA 
 

PAVEMENT MARKINGS, MARKERS AND DELINEATION 
 
Markings and Markers: All Facilities  
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Review and record the existing pavement markings and markers before resurfacing. Re-establish 
the new pavement markings and markers using the record of existing markings in conjunction 
with the Roadway Standard Drawings. Unless otherwise directed by the Engineer, new pavement 
markings not meeting the current standards should be updated to the Roadway Standard 
Drawings. Have existing or proposed passing zones reviewed by the engineer before installation. 
Submit the record of the existing pavement markings seven calendar days before the obliteration 
of any pavement markings. 

 
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES: 
(12-1-20) (Rev. 1-1-24)  
 
Description  
This special provision covers machine applied “hot spray” thermoplastic pavement marking 
material with both incorporated reflective media. 
  
General, Color, Packing for Shipment, Storage, Materials, Construction Methods, Maintenance, 
Method of Measurement, and Basis of Payment shall be as described in Section 1087 and 
Section 1205 of the Standard Specifications, with the exceptions as shown below:  
 
Revise the Standard Specifications as follows:  
 
Page 10-187, Subarticle 1087-4(C) Gradation & Roundness, lines 4-6, replace this subarticle 
with the following:  
 
The reflective media used in all pavement marking shall be used according to the manufacturer’s 
recommendations in order to meet the retroreflectivity requirements as stated in Subarticles 
1205-4(C) and 1205-4(D) as measured by any Department approved mobile or handheld 
retroreflectometer.  
 
The reflective media shall be capable of flowing freely through dispensing equipment in any 
weather suitable for marking the pavement.  
 
Page 12-1, Subarticle 1205-2(B) Material Qualifications, line 9, add the following:  
 
All “hot spray” thermoplastic manufacturers must be prequalified. In order to be prequalified, all 
“hot spray” Thermoplastic Pavement Marking manufacturers must have their material installed 
on the NTPEP test deck.  
 
Page 12-6, Subarticle 1205-4(A)(3) Applicator Storage Kettle, delete lines 31-33, add the 
following:  
 
Handliners shall not be allowed.  
 
Use application equipment that provides multiple width settings ranging from 4 inches to 12 
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inches and multiple thickness settings to achieve a minimum 50 mil thickness in one pass.  
 
Page 12-7, Subarticle 1205-4(C) Application, lines 2-5, delete the first paragraph and replace with the 
following:  
 
All thermoplastic markings shall be of the hot, machine applied type. Application shall be accomplished 
by spraying methods only.  
 
Page 12-7, Subarticle 1205-4(C) Application, lines 31-32, delete the last paragraph and replace with the 
following:  
 
Produce a cross-sectional thickness of hot spray thermoplastic markings for long line markings only with 
a minimum thickness of 50 mils without reflective media or a minimum thickness of 55 mils with 
reflective media. Extruded type thermoplastic shall not be sprayed.  
 
The cross-sectional thickness of all “hot sprayed” thermoplastic markings above the surface of the 
existing pavement shall be no more than 60 mils.  
 
The manufacturer of that material shall certify that the Contractor is trained to place the material. At least 
one member of each crew working on this project shall have completed this training. The Contractor shall 
furnish the Engineer written confirmation of this training from the material manufacturer prior to 
beginning the work. 
 
If the hot sprayed thermoplastic is to be placed over milled-in rumble strips, the Contractor shall ensure 
that all debris is removed after milling and the surface is thoroughly cleaned to ensure optimum adhesion 
between the surface and the hot sprayed thermoplastic.  
 
Page 12-12, Article 1205-10 Measurement and Payment, add the following:  
 
Hot Spray Thermoplastic Pavement Marking Line,   " Width,   mils Thick will be measured and paid as the 
actual number of linear feet of pavement marking lines satisfactorily placed and accepted by the Engineer. 
The quantity of solid lines will be the summation of the linear feet of solid line measured end-to-end of 
the line. The quantity of skip or broken lines will be the summation of the linear feet derived by 
multiplying the nominal length of a line by the number of marking lines satisfactorily placed. Such prices 
and payment will be full compensation for all work covered by this section including, but not limited to, 
furnishing, surface preparation, reapplication of molten pavement marking crossed by a vehicle, and 
removal of all pavement marking materials spilled on the roadway surface.  
 
Payment will be made under:  
 
Pay Item         Pay Unit  
Hot Spray Thermoplastic Pavement Marking Lines,   4", 50 mils   Linear Foot 
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STAMPED ASPHALT:            
  (5-18-04)(Rev. 9-16-25) SPI 6-06 

 
Description                
 
This work consists of constructing a stamped, textured decorative print in an asphalt surface. 
 
Materials 
 
Use one of the following products: Streetprint, FrictionPave, Pattern Paving Stamped Asphalt or 
an approved equal.  Only one product will be permitted to be used on this project. 
 
Construction Methods 
 
Construct stamped, textured decorative print asphalt surface at the locations shown in the plans.  
Install in accordance with the manufacturer’s recommendations.  The Engineer will determine the 
exact pattern and color.  
 
Measurement and Payment 
 
Stamped Asphalt will be measured and paid for as the actual number of square yards of asphalt 
surface that has been textured and coated, completed and accepted.  Such price and payment will 
be full compensation for all labor, materials, tools, equipment and incidentals necessary to 
complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Stamped Asphalt Square Yard 
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STATE OF NORTH CAROLINA 

TOWN OF    

 
AFFIDAVIT 

************************** 
 

I,  (the individual attesting below), being duly authorized by and on 

behalf of   ,the Employer, after first being duly sworn hereby state 

as follows: 

1. Employer understands that E-Verify is the federal E-Verify program operated by the United 

States Department of Homeland Security and other federal agencies, or any successor or equivalent 

program used to verify the work authorization of newly hired employees pursuant to federal law in 

accordance with NCGS §64-25(5). 

2. Employer understands that Employers (as defined in paragraph 3) must Use E-Verify. Each 

employer, after hiring an employee to work in the United States, shall verify the work authorization of 

the employee through E-Verify in accordance with NCGS§64-26(a). 

3. Employer is a person, business entity, or other organization that transacts business in this State 

and that employs 25 or more employees in this State. (mark Yes or No) 

a. YES  , or 

b. NO    

4. Employer's subcontractors comply with E-Verify, and Employer will ensure compliance with E- 

Verify by any subcontractors subsequently hired by Employer. 

 
This  day of  , 20  . 

 

 
Signature of Affiant 
Print or Type Name:  , Title:    

 
 

State of North Carolina 
   County 

 
Sworn to and subscribed before me this  day of  , 20  . 

 
 
 

Notary Public 
My commission expires  . 
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Contractor Compliance Agreement 
 

1. Occupational Safety and Health Act 
 

All work performed by contractors and contractors employees for The Town of Hillsborough shall 
comply fully with applicable provisions of federal and applicable state occupational safety and 
health acts, standards, and regulations. 

The Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the work. The contractor shall take all necessary 
precautions for the safety of, and shall provide the necessary protection to prevent damage, 
injury and losses. 

The contractor hereby certifies that all such materials and work performed will conform to and 
comply with such standards and regulations. 

2. Safety Representative 
 

A contractor shall designate a qualified and experienced safety representative at the site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

3. Safety Agreement Acknowledgement 
 

The safety agreement has been read and its conditions are hereby accepted by the undersigned 
on behalf of the contractor and its employees, agents, subcontractors and subcontractor 
employees and agents. 

Contractors Signature:      
Print:    
Title:    
Date:     

 

Town Representative:      
Print:    
Title:    
Date:     

Safety & Risk Management 
Office-919.241.4615 

Fax-919.241.4623 
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FORM W-9 
[Rev.1-92; Rev. 10-94 
for Division Contract Use] 

 
 
 
 
 

Pursuant to Internal Revenue Service Regulations, vendors must furnish their Taxpayer 
Identification Number (TIN) to the State. If this number is not provided, you may be 
subject to a 31% withholding on each payment. To avoid this 31% withholding and to 
insure that accurate tax information is reported to the Internal Revenue Service and the 
State, please use this form to provide the requested information exactly as it appears on 
file with the IRS. 

 
Legal Business Name    

 
Address    

 
 
 

9 Digit Taxpayer Identification Number 
Social Security Number    
Federal Employer Identification Number    

 

Business Designation (Check One)    Individual (Soc.Sec. #) 
   Sole Proprietorship (Soc.Sec. #) 
   Partnership (Fed. ID) 
   Estate/Trust (Fed. ID) 
   Corporation (Fed. ID) 
   Public Service Corporation (Fed. ID) 
   Governmental/Non-Profit (Fed. ID) 

 
Under penalties of perjury, I declare that I have examined this request and to the best of 
my knowledge and belief, it is true, correct, and complete. I have not been notified by the 
IRS that I am subject to backup withholding for failure to report income. 

 
 

Name (Print or Type name of individual-not company) Title (Print or Type) 
 
 

Signature Date Telephone Number 
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State of North Carolina AFFIDAVIT A - List of the Good Faith Effort 

Town of Hillsborough 

Affidavit of    
(Name of Bidder) 

I have made a good faith effort to comply under the following areas checked: 
(A minimum of 5 areas must be checked in order to have achieved a "good faith effort") 

 
1- Contacted minority businesses that reasonably could have expected to submit a quote and that were known to the 
contractor, or available on State or local government maintained lists, at least 10 days before the bid date and notified them of 
the nature and scope of the work to be performed. 

2- Made the construction plans, specifications and requirements available for review by prospective minority businesses, or 
providing these documents to them at least 10 days before the bids are due. 

 
       3-Broken down or combined elements of work into economically feasible units to facilitate minority participation. 

       4-Worked with minority trade, community, or contractor organizations identified by the Office of Historically Underutilized 
Businesses and included in the bid documents that provide assistance in recruitment of minority business. 

 
       5-Attended prebid meetings scheduled by the public owner. 

       6-Provided assistance in getting required bonding or insurance or provided alternatives to bonding or insurance for 
subcontractors. 

 
       7-Negotiated in good faith with interested minority businesses and did not reject them as unqualified without sound reasons 

based on their capabilities. Any rejection of a minority business based on lack of qualification should have the reasons 
documented in writing. 

8-Provided assistance to an otherwise qualified minority business in need of equipment, loan capital, lines of credit, or joint 
pay agreements to secure loans, supplies, or letters of credit, including waiving credit that is ordinarily required. Assisted 
minority businesses in obtaining the same unit pricing with the bidder's suppliers in order to help minority businesses in 
establishing credit. 

       9-Negotiated joint venture and partnership arrangements with minority businesses in order to increase opportunities for 
minority business participation on a public construction or repair project when possible. 

       10-Provided quick pay agreements and policies to enable minority contractors and suppliers to meet cashflow demands. 

In accordance with GS 143-128.2(d) the undersigned will enter into a formal agreement with the firms listed in the Identification of 
Minority Business Participation schedule conditional upon execution of a contract with the Owner. Failure to abide by this statutory 
provision will constitute a breach of the contract. 
The undersigned hereby certifies that he or she has read the terms of the minority business commitment and is authorized to bind the 
bidder to the commitment herein set forth. 

 
Date:  Name of Authorized Officer    

 

Signature:    
 

Title:     
State of North Carolina, County of       
Subscribed and sworn to before me this  day of  20     

SEAL Notary Public   
My commission expires   
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State of North Carolina AFFIDAVIT B - Intent to Perform Contract with Own Workforce 

Town of Hillsborough 

Affidavit of    
(Name of Bidder) 

 
I hereby certify that it is our intent to perform 100% of the work required for 

 
 

the  contract. 
(Name of Project) 

 
 

In making this certification, the Bidder states that the Bidder does not customarily subcontract elements of this type 
project, and normally performs and has the capability to perform and will perform all elements of the work on this project 
with his/her own current work forces; and 

 
The Bidder agrees to provide any additional information or documentation requested by the owner in support of the above 
statement. 

 
The undersigned hereby certifies that he or she has read this certification and is authorized to bind the Bidder to the 
commitments herein contained. 

 
 
 
 
 
 
 

Date:  Name of Authorized Officer:   
 

Signature:   
 

Title:   
 

 
 
 
 

State of North Carolina, County of       
Subscribed and sworn to before me this  day of  20     

  
SEAL Notary Public   

My commission expires   
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ATTACH TO BID - IF YOU MEET THE M/WBE GOAL 
 

State of North Carolina AFFIDAVIT C- Portion of the Work to be Performed by Minority Firms 
 

The Town of Hillsborough Goals for M/WBE Participation in the Procurement of Goods, Services and Construction Projects is 10%. 
 
 

Affidavit of   I do hereby certify that on 
the (Name of Bidder) 

 
(Project Name) 

Project ID No.  Amount of Bid $   
 

I will expend a minimum of  % of the total dollar amount of the contract with minority businesses enterprises. Work 
will be subcontracted to the following firms listed below. Attach additional sheets if needed. 
 

Name and Phone Number 
*Minority 
Category 

 
Work Description 

 
Dollar Value 

Percentage 
of Goal 

     
     
     
     
     
*Minority categories: Black, African American (B), Hispanic (H), Asian American (A), American Indian (I), Female (F) 

 
Pursuant to GS 143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for work listed in this 
schedule conditional upon execution of a contract with the Owner. Failure to fulfill this commitment may constitute a breach of the 
contract. 

 
The undersigned hereby certifies that he or she has read the terms of this commitment and is authorized to bind the bidder to 
the commitment herein set forth. 

 
Date:  Name of Authorized Officer:    

 

Signature:    
 

Title:  _ 
 

State of North Carolina, County of       
Subscribed and sworn to before me this                   day_______ of 20 ___   
 
Notary Public   
My commission expires   

 
 
 
 
 

 
 

SEAL 



S1



C

PAVEMENT SCHEDULE

EXISTING PAVEMENTU

C

 EXISTING PAVEMENT WIDTH 20'

EXISTING PAVEMENT WIDTH 18'

AVERAGE RATE OF 137.5 LBS PER SQ. YD.

COURSE TYPE S9.5B, TO BE APPLIED AT AN 

PROP. APPROX. 1¼" ASPHALT CONCRETE SURFACE 

 TYPICAL SECTION NO. 1 

 TYPICAL SECTION NO. 2 

C

MAP 8,9

MAP 2,3,4,7

U

U
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 TYPICAL SECTION NO. 4 

 TYPICAL SECTION NO. 3 

C

 EXISTING PAVEMENT WIDTH 24'

MAP 6

MAP 11

U

V1C

EXISTING PAVEMENT WIDTH 29'

U

PAVEMENT SCHEDULE

EXISTING PAVEMENTU

C

AVERAGE RATE OF 137.5 LBS PER SQ. YD.

COURSE TYPE S9.5B, TO BE APPLIED AT AN 

PROP. APPROX. 1¼" ASPHALT CONCRETE SURFACE 

PROFILE MILLING EXISTING ASPHALT PAVEMENT 0" - 1' 1/4"V1

V1

D-2



 TYPICAL SECTION NO. 6 

 TYPICAL SECTION NO. 5 

PAVEMENT SCHEDULE

EXISTING PAVEMENTU

C

AVERAGE RATE OF 137.5 LBS PER SQ. YD.

COURSE TYPE S9.5B, TO BE APPLIED AT AN 

PROP. APPROX. 1¼" ASPHALT CONCRETE SURFACE 

C

C

 EXISTING PAVEMENT WIDTH VARIES 20'-46'

 EXISTING PAVEMENT WIDTH VARIES 24'-48'

MAP 10

MAP 1

PROFILE MILLING EXISTING ASPHALT PAVEMENT 0" - 1' 1/4"V1

U

U

V1
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PAVEMENT SCHEDULE

VC

EXISTING PAVEMENT WIDTH 28'

MILL ASPHALT PAVEMENT 1 1/4"

 TYPICAL SECTION NO. 7 

EXISTING PAVEMENTU

C

AVERAGE RATE OF 137.5 LBS PER SQ. YD.

COURSE TYPE S9.5B, TO BE APPLIED AT AN 

PROP. APPROX. 1¼" ASPHALT CONCRETE SURFACE 

V

MAP 5

U
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TOTAL NO.

LENGTH WIDTH INCIDENTAL STONE STAMPED 
CROSSWALK

1 1/4" MILLING INCIDENTAL 
MILLING

ASPHALT CONC SURFACE 
COURSE, TYPE S9.5B

Asphalt Binder for Plant 
Mix

PATCHING ADJ. OF 
MANHOLES

ADJUSTMENT OF 
METER BOXES OR 

VALVE BOXES

GENERIC 
MARKING, 4" 50 
MILS HOT SPRAY 
THERMO (WHITE)

GENERIC MARKING, 
4" 50 MILS HOT 
SPRAY THERMO 

(YELLOW)

CROSSWALK24" 
White Thermo 90 mil

STOP BAR, 24", 
White Thermo 90 

mil

CHARACTERS 10" LEFT SYMBOL 
Thermo 90mil

RIGHT SYMBOL 
Thermo 90mil

STRAIGHT/RIGHT 
SYMBOL Thermo 

90mil

CROSSWALK 8", 
White Thermo 90 mil

MI FT TONS SY SY SY TONS TONS TONS EA EA LF LF LF LF EA EA EA EA LF

1 Old NC 86 to Culdesac 6 0.49 20 152.222 475 29 1 180

2 Oakdale Dr. to Culdesac 2 0.13 18 61.111 115 7 4 3

3 Magnolia Ln. to Culdesac 2 0.08 18 86 5 1 3

4 Forest St to Culdesac 2 0.05 18 6 50.000 45 3

5 S. Churton St. to S. Cameron St. 7 0.16 28 25 2721.334 98.778 191 12 6 1 483 658 64 27 1 1 1 65

6 Burnside Dr. to E. King St. 3 0.21 29 1791.667 249 15 4 367 26 11

7 W. King St. to W. Union St. 2 0.33 18 16 200.000 238 14 1 1

8 Harper Rd to Rainey Ave. 1 0.18 20 19 138.889 153 9 4

9 Harper Rd to Rainey Ave. 1 0.18 20 16 138.889 146 9 3

10 US 70A to US 70A 5 0.66 24 333.333 696 42 11 3 6720

11 Meadowlands Dr. to Culdesac 4 0.20 24 207 13 2 3

2.67 57 25 2721.334 2964.889 2,601 158 6 27 18 850 7,558 64 53 11 1 1 1 65

Millstone Dr.

MAP NO ROUTE DESCRIPTION TYP NO

SHEET NO.

S U M M A R Y    O F    Q U A N T I T I E S

Magnolia Ln.

Pond Lilly Ct.

Sherwood Ln

E Margaret Ln.

GRAND TOTAL

Corporate Dr.

Homemont Ave.

Riddle Ave.

Meadowlands Dr.

S. Cameron St.

N Occoneeche St.

D-5



PATCHING AND MANHOLE DETAILS 
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INCIDENTIAL MILLING DETAILS 
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